PROCUREMENT PORTAL

Government Karnataka

Monday, 22 December 2014 14:51:11

DashBoard | Blue | English | Logout

Welcome **N SRINIVASA REDDY**

My Profile | Indent Management | Tender Management | Catalogue Management | Payment | Reports | Contract Management | Auction Management

Enable EMD Refund

Tender Details

Tender No. : BBMP/2014-15/RD/WORK_INDENT14109

Department: Bruhat Bengaluru Mahanagara Palike

Tender Description : Asphalting to Road from Maheshwara Temple to Ramachandrapura Circle in Ward No. 10 (Doddabommasandra), Vidyaranyapura Sub Division.

Select Suppliers

Sl No	Supplier	Total Amount(Including tax)	Total Amount in words	Select	Remarks
1	VINOD KUMAR ( )	1477211.22(L1)	Fourteen Lakh Seventy Seven Thousand Two Hundred and Eleven (dot) Two Two Only.	No Yes(Refund)	

Close | Save and Continue

This site is best viewed in 1024x768 resolution.

14109

Single Bidder is Participated for this work, out of which L1 bidder VINOD KUMAR Quoted Rs. 1477211.22 (-0.5%), below the tender amount (2014-15 S.R) Hence the tender may be approved for L1 bidder.

Executive Engineer
Byatarayanapura Division
Yelahanka Zone, B.B.M.P.
Bangalore - 560 092

Chief Engineer
Yelahanka Zone
Bruhath Bangalore Mahanagara Pr
Bangalore 92

Comparative Statement

Tender Nu BBMP/2014-15/RD/WORK_INDENT14109
Tender Na Asphalting to Road from Maheshwara Temple to Ramachandrapura Circle in Ward No. 10 (Doddabommasandra), Vidyaranyapura Sub Division.

SNo	Item Name	Item Code	Unit	Estimate	Estimate	Total Amou	VINOD KUMAR Quoted Ra	Total Amount
1	Earth work e	1	Cum	135.68	75.6	10257.41	75.5	10243.84
2	Scarifying e	2	Sqm	1876	82.94	155595.4	82.6	154957.6
3	Providing, la	3	Cum	402	1438.56	578301.1	1433.0	576066
4	Cleaning the	4	Sqm	2010	12.2	24522	12.0	24120
5	Providing ar	5	Sqm	2010	74.52	149785.2	74.2	149142
6	Providing ar	6	Cum	50.25	11070	556267.5	11000.0	552750
7	Lead for Dis	7	Cum	135.68	73.57	9981.978	73.2	9931.776

Total Summary Amount	1484710.6	1477211.22
% against Estimated Rate		-0.50511
% against CSR		
Total Bid Amount		1477211.22 (L1)

ಸ.ಅ.(ಬಾ.ವಿ)

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Status
Financial Bid Evaluation"	Approve Financial Evaluation for Tender BBMP/2014-15/RD/WORK_INDENT14109	bbmp_ce_yel-PARAMESHWARAIAH R L CE YELAHANKA	2015-02-07 13:49:31.0	2015-02-13 18:25:42.0	2015-02-13 18:26:05.0	Approve	The recomendation of EE is approved	Completed
Financial Bid Evaluation"	Review Commercial Evaluation for tender BBMP/2014-15/RD/WORK_INDENT14109	bbmp_se_yel-N SRINIVASA REDDY (SE Incharge YELAHANKA)	2015-02-07 13:32:43.0	2015-02-07 13:49:00.0	2015-02-07 13:49:31.0	Approve	Single Bidders are Participated for this work, out of which L1 bidder VINOD KUMAR Quoted Rs. 1477211.22 (-0.5%), below the tender amount (2014-15 S.R) Hence the tender may be approved for L1 bidder.	Completed
Financial Bid Evaluation"	Financial Evaluation for Tender BBMP/2014-15/RD/WORK_INDENT14109	bbmp_ee2_yel-N SRINIVASA REDDY	2014-12-05 11:07:54.0	2014-12-05 11:08:15.0	2015-02-07 13:32:43.0	Approve	Single Bidders are Participated for this work, out of which L1 bidder VINOD KUMAR Quoted Rs. 1477211.22 (-0.5%), below the tender amount (2014-15 S.R) Hence the tender may be approved for L1 bidder.	Completed
Financial Bid Evaluation"	Start Commercial Bid Evaluation	bbmp_ee2_yel-N SRINIVASA REDDY	2014-12-05 11:07:54.0	2014-12-05 11:07:54.0	2014-12-05 11:07:54.0	Submit		Completed
Bid Evaluation"	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2014-15/RD/WORK_INDENT14109	bbmp_ee2_yel-N SRINIVASA REDDY	2014-12-05 11:07:32.0	2014-12-05 11:07:48.0	2014-12-05 11:07:53.0	Completed		Completed
Bid Evaluation"	Financial Bids Opening for BBMP/2014-15/RD/WORK_INDENT14109	bbmp_ee2_yel-N SRINIVASA REDDY	2014-12-04 18:11:21.0	2014-12-05 11:06:15.0	2014-12-05 11:07:32.0	Completed		Completed
Bid Evaluation"	Verify EMDs for tender BBMP/2014-15/RD/WORK_INDENT14109	bbmp_ee2_yel-N SRINIVASA REDDY	2014-12-04 16:33:06.0	2014-12-04 18:11:07.0	2014-12-04 18:11:21.0	Completed		Completed
Bid Evaluation"	Tender Opening for BBMP/2014-15/RD/WORK_INDENT14109	bbmp_ee2_yel-N SRINIVASA REDDY	2014-12-04 16:00:03.0	2014-12-04 16:33:03.0	2014-12-04 16:33:06.0	Completed		Completed
Bid Evaluation"	Start Bid Evaluation	bbmp_ee2_yel-N SRINIVASA REDDY	2014-12-04 16:00:03.0	2014-12-04 16:00:03.0	2014-12-04 16:00:03.0	Submit		Completed
Tender Schedule / Notice Inviting Tender Approval"	Perform approval for Draft Tender Schedule with Number BBMP/2014-15/RD/WORK_INDENT14109	bbmp_ee2_yel-N SRINIVASA REDDY	2014-11-12 11:49:09.0	2014-11-12 12:44:10.0	2014-11-12 12:44:10.0	Approved		Completed